
 
 
 
 

 
 
 

   

REQUEST FOR QUOTATION 
 

          2026-05 MCCALLUM ROAD CULVERT REPLACEMENT 

 
   

CLOSING DATE: 3:00 PM, Friday, May 29th, 2026 

 
 

 
QUOTATION SUMMARY 

 
 

Bidder: ________________________________________ 
 

 
Total Quotation Price (CSP):             ___________________________ 
(Including Taxes)       
 

Total Quotation Price (Concrete Box):  ___________________________ 
(Including Taxes)       

 
  

 

  
 

 
Issue Date: May 1st, 2026 
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1. INVITATION 

The District of Kent is requesting quotations for construction services to remove and 
replace the following culvert: 
 
1. One (1) 1.8m diameter, 14 m long Corrugated Steel Pipe (CSP) culvert on the 

McCallum Ditch, crossing McCallum Road 
 

Installation of the new culvert must be in accordance with the specifications, quantities 
and locations specified herein. The District will accept Quotations for this Work from 
qualified Contractors only.  

 

2. SUBMISSION OF QUOTATIONS 

Quotations can be forwarded via mail or e-mail as follows: 
 

Dave Charbula 
District of Kent 
7170 Cheam Avenue 
P.O. Box 70  
Agassiz, BC, V0M 1A0 
Email: info@kentbc.ca 
 

Closing time for Quotations will be no later than 3:00 pm, Friday, May 29th, 2026. 
 
Quotations submitted by mail must be in a sealed envelope marked “RFQ 2026-05 
McCallum Road Culvert Replacement”. 
 
Quotations submitted by email, and following the format contained herein, must be 
submitted to info@kentbc.ca and contain the subject line “RFQ 2026-05 McCallum Road 
Culvert Replacement”, with the quotation supplied as an attachment. 
 
Quotations submitted by email shall be deemed to be successfully received when 
displayed as new email in the in-box of the District email address (info@kentbc.ca) no 
later than 3:00 pm, Friday, May 29th, 2026.  The District will not be liable for any delay 
for any reason including technological delays, or issues by either party’s network or 
email program, and the District will not be liable for any damages associated with 
Quotations not received.  If submitting by email, early submission is strongly 
recommended. 
 
Maximum email submission size is 36 MB.  Compressed file formats, such as .zip, are 
flagged by our internal spam filter and may result in your submission not being received.   
 
If your email submission is larger than 36MB, a link to a suitable filesharing service is 
acceptable.  However, if the document is inaccessible for download by the District, it will 
be considered as not received.  Submission using this method is at the Contractor’s own 
risk.   
 

mailto:info@kentbc.ca
mailto:info@kentbc.ca
mailto:info@kentbc.ca
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Bidders should complete and submit all of the forms attached hereto in Section 2 – Quotation 
Submission Requirements.   
 
Quotations may be withdrawn at any time prior to the time and date of closing. 

 
 Clarification questions or questions of a technical nature can be directed to the Senior 

Environmental Coordinator, Dave Charbula, by calling 604-796-2235, or email at 
dcharbula@kentbc.ca 

 
 Any requests for clarification or questions related to the RFQ must be transmitted in 

writing to the District representative. Unless otherwise expressly permitted by the District 
Representative in writing, requests for clarification or questions regarding the subject 
matter of this RFQ must be transmitted in writing to the District Representative no later 
than three (3) days before the Closing Time.  

 
The District Representative will distribute copies of all RFQ clarification requests or 
questions and the corresponding responses to such requests to all Proponents as 
Addenda to this RFQ.  It is the Contractor’s responsibility to apprise themselves of any 
and all posted Addenda before their quotation submission. 
 
Proponents are encouraged to visit the site before submission to confirm project details. 

 
3. TIMETABLE 

Release of RFQ   May 1st, 2026  

RFQ Closing   May 29th, 2026 @ 3:00 pm 

Project Award   June 9th, 2026 

Substantial Completion  September 30th, 2026 

  
By responding to this Request for Quotation the Contractor acknowledges and agrees to 
these schedule commitments.  

 
4. EVALUATION OF QUOTATIONS 

Quotations will be evaluated on overall cost to the District, ability to meet schedule, 
proposed product, alternates and qualifications. The lowest, or any Quotation, may not be 
selected. 
 

5. REJECTION OF QUOTATIONS 

The District reserves the right to accept or reject any and all Quotations for convenience 
and shall not owe a duty to any Contractor for any liability or any costs incurred by the 
Contractor. 
 
 
 
 
 
 
 

mailto:dcharbula@kentbc.ca
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6.1 DESCRIPTION OF WORK 

The District of Kent is requesting quotations for the removal and replacement of a 1.8-
metre diameter, 14-metre long CSP culvert crossing on the McCallum Ditch. Culvert 
installation shall be in accordance with the specifications, quantities and locations 
specified herein. 
 
The installation must be to standards, specifications, instructions and conditions as 
prescribed by the most recent edition of the Master Municipal Contract Documents 
(MMCD). 
 
The Contractor is responsible for the supply and installation of all materials related to the 
new culvert including delivery and receiving of culvert materials. The general design 
details for the new culvert are as follows:  

 
Quantity:              One (1). 

Internal Diameter:  1.8 metres (1,800mm), or, 1800 x 1500 mm if concrete 

Length:    14.0 metres (14,000 mm). 

Elevation:   Match existing culvert invert elevations. Contractor to 

confirm with pre and post-construction survey. 

Cover:    Minimum 0.45m (450mm). 

  

The District is seeking quotations that compare pricing for replacement with either 
Corrugated Steel Pipe or a Concrete Box Culvert.  Material specifications for both are 
provided below.  Prospective bidders are asked to provide a price for delivery of the 
project using the two alternative materials.  The District will choose the final material 
following award of the project.   

 
Material 1: Corrugated Steel Pipe (CSP), Round, 3.5 mm thickness, 68 mm x 13 mm  

Corrugation Profile, Polymer Laminate Coating. 

Material 2: Precast Concrete Box, engineered to ASTM C1443 Specifications, 1800 

mm x 1500 mm 

All construction activities shall occur during the Least Risk Fisheries Work Window, from 
August 1st to September 30th. All work must be complete by September 30th.  

 
The site typically has low flow but will be wet during the summer months.   In addition, the 
site has fish connectivity and is known habitat for the endangered Oregon Spotted Frog.  
To avoid undesirable hydraulic changes at this site, the new culvert must be placed at the 
same elevation to the existing culvert.  The Contractor is responsible for taking inlet/outlet 
elevations on the existing culvert before starting construction, and ensuring the new 
culvert is placed at the same elevations. 
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Regardless of the water level at the time of construction, the Contractor is responsible for 
isolating the site 1-3 days before the commencement of construction, allowing the 
District’s environmental monitor to perform a wildlife salvage, and dewatering the work 
area under the supervision of the District’s environmental monitor. The monitor will also 
conduct full-time environmental monitoring for the duration of the project.   

 
The McCallum Culvert replacement is located within the District road right of way.  The 
Contractor may, if desired, close the road at the project site for the duration of the culvert 
replacement, provided they provide adequate signage, traffic control, and notify the District 
well in advance of the closure.  The contractor will be responsible for clearly coordinating 
their schedule with the District, the landowner, and the District’s environmental monitor to 
make sure the replacement happens at the best available time, in a reasonable timeframe, 
and with minimal disruption.   
 
A BC Hydro above-ground power line is located on the on both the north and south side 
of the road (crossing the road east of the project site) running east-west.  A FortisBC 
natural gas line is located on the south side of the road running east-west.  Contractors 
must execute a BC One call before beginning the project, and must use construction 
methods that do not cause damage to these utilities.   
 
Although the project is planned to take place when groundwater is at its lowest, bypass 
pumping and dewatering will be required.  A link to the Provincial Groundwater 
Observation Well Network is provided here: 
 
https://governmentofbc.maps.arcgis.com/apps/webappviewer/index.html?id=b53cb0bf3f
6848e79d66ffd09b74f00d 

 
6.1.3 General Requirements 

 
Services provided by the Contractor will include the supply of all labour, material, and 
equipment necessary to complete the culvert replacement in accordance with the design 
standards provided in RFQ Section 6.2 – Design Specifications.  

 
The following non-exhaustive list provides an overall summary of the services required to 
be provided by the Contractor: 
 

➢ Purchase, delivery, and receiving of all culvert materials; 

➢ Site isolation and dewatering of site; 

➢ Bypass pumping (as required); 

➢ Removal and disposal of existing CSP culvert; 

➢ Traffic Control and Signage as required; 

➢ Culvert installation including; 

• Supply and install all clean imported backfill materials, culvert 

base/bedding materials, road gravels, and rip rap;  

• All trucking and disposal of material; 

https://governmentofbc.maps.arcgis.com/apps/webappviewer/index.html?id=b53cb0bf3f6848e79d66ffd09b74f00d
https://governmentofbc.maps.arcgis.com/apps/webappviewer/index.html?id=b53cb0bf3f6848e79d66ffd09b74f00d
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• Trench excavation; 

• Culvert base preparation; 

• Backfill and compaction to MMCD road standard; 

• Paving and road reinstatement to MMCD G5 road standard; and, 

➢ Field surveys of inlet/outlet inverts of the existing and new culvert. 

Services provided by the District of Kent are as follows: 
 

✓ Environmental Monitoring by a Qualified Environmental Professional (QEP). 
✓ Acquisition of necessary environmental permits and authorizations. 

 
6.2 DESIGN SPECIFICATIONS 
 
 The following is a non-exhaustive list of design specifications the Contractor is expected 

to address as part of their quotation submission and abide by during the construction 
process.  Any failure on the District’s part to include a design specification in this list does 
not release the Contractor from their obligation to abide by MMCD or other industry best 
practices.   

 
In lieu of other design details, the Contractor should abide by the most recent edition of 
MMCD standards.  

 
 Culvert Replacement Design Specifications: 
 

➢ Inlet/outlet invert elevations will match existing corresponding culvert invert 

elevations; 

➢ Bedding material to be a minimum 300mm layer of 19mm or 25mm clear crush 

gravel over non-woven geotextile (Propex 4551 or District approved equivalent); 

➢ Backfill material to be imported clean granular 19mm minus crush gravel 

compacted to 95% MPD; 

➢ Crossing restoration details: 

• Minimum 450mm layer of 75mm minus subbase gravel compacted to 95% 

MPD; 

➢ Road grading and side slopes to match existing; 

➢ Rip rap bank around inlet and outlet headwalls with Class 25 (450mm thick) to 

ensure adequate slope stabilization in accordance with B.C. Ministry of 

Transportation and Infrastructure Rip Rap Installation Guide (Schedule D); 

➢ Rip rap to extend a minimum of 2m on either side of inlet and outlet; and, 

➢ Contractor is responsible for reviewing terms and conditions of all environmental 

permits before proceeding with work, and abiding by those terms during the work. 
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7. EXAMINATION OF SITE AND RFQ DOCUMENT  

The Contractor shall inform itself as to all aspects of the Work, including conditions 
affecting all site locations.  The Contractor agrees that it is the sole responsibility and risk 
of the Contractor to examine the sites and actual site conditions and to satisfy itself as to 
the practicability of executing the Work in accordance with the Agreement, and it shall be 
held responsible to have satisfied itself of every particular before submitting its Quotation.  
Photographs of the work site are provided in the Appendix. 
 
Without limiting the above, the Contractor shall, before submitting its Quotation, satisfy 
itself as to the nature of the sites, the quantity and nature of the Work and equipment 
necessary for the completion of the Work, and the means of access to each site, and, in 
general, shall obtain all relevant information as to risks, contingencies and other 
circumstances which may influence its Quotation. 
 
In submitting its Quotation, the Contractor agrees that it has satisfied itself as to the 
sufficiency of the quotation options for the Work and the prices as stated on the Quotation 
Summary Sheet.  These prices shall cover all its obligations, and all matters necessary to 
the proper Completion of the related Work, and shall include, without limiting the foregoing, 
the supply of all labor, equipment, materials where specified where specified, supervision, 
services, taxes and assessments, together with the Contractor’s overhead and profit, 
except where otherwise expressly provided for by the District. 
 
The District is not liable for any expense, damage or loss incurred as a result of any 
misunderstanding or error by the Contractor regarding the Work and conditions affecting 
it, including site conditions. 
 

8. COMPLETION 

Completion will be effected within the timeframe as stated, however, neither party shall be 
liable for any default hereunder due to strikes, fires, floods, acts of God, or the public 
enemy, acts of the Government or other causes beyond its control and without its fault or 
negligence provided the Contractor shall notify the District in writing within two (2) days 
from the beginning thereof of any such cause beyond its control which may have delayed 
or may delay completion as specified. For any exception to the Completion Date as 
specified in the RFQ, the Contractor shall give prior notification and obtain written approval 
from the District. 
 

9. COMPLETION CLEAN UP  

The Contractor shall maintain the Work in a tidy condition and free from the accumulation 
of waste products and debris, other than that caused by the District, Other Contractors, or 
their employees.  When the Work reaches Completion, the Contractor shall promptly 
remove all surplus products, tools, construction machinery and equipment, and any waste 
and debris, and leave the Work and Work Site clean and suitable for occupancy by the 
District unless otherwise specified. 
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10. STANDARDS 

The most recent editions of the District of Kent “Subdivision and Development Bylaw”, 
Master Municipal Specifications and B.C. Ministry of Transportation & Transit 
specifications shall apply to this Project and are to be read in conjunction with and as 
supplementary to the works described herein. 
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QUOTATION SUBMISSION REQUIREMENTS 
 
The forms attached hereto under Section 2 of this RFQ must be completed, signed, and 
submitted as part of the Contractor’s Quotation.   Section 2 includes: 
  

➢ Quotation Summary Sheet  

➢ Prime Contractor Relevant Experience 

➢ Proposed Subcontractors, including relevant experience  

➢ Key Personnel 

➢ Schedule 

➢ Prime Contractor requirements 

➢ Submissions upon award 

➢ Current WorksafeBC Clearance Certificate 

➢ Certification 
 
Quotations must be submitted in accordance with the submission requirements outlined in 
Section 1 of this document. 
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QUOTATION SUMMARY SHEET 
 
By submission of a signed Quotation Summary Sheet for the supply of labour, materials, equipment and 
supervision necessary to complete the culvert replacement, the Contractor agrees to the terms and 
conditions as set out in the entire RFQ document. 
 

SCHEDULE OF PRICES  
 
The Agreement Price for the Work as described in this Request for Quotation is: 
 
 

McCallum Road Culvert Replacement (CSP)   $ ___________________ 

        G.S.T. $____________________ 

                  TOTAL PRICE $____________________ 

           (Please transfer this total to the cover page) 
 
 

 
 
McCallum Road Culvert Replacement (Concrete Box)  $ ___________________ 

        G.S.T. $____________________ 

                  TOTAL PRICE $____________________ 

           (Please transfer this total to the cover page) 

 
 

The above price(s) are to include P.S.T. on any applicable products and materials. 
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ADDENDA 
 
We acknowledge receipt of the following addenda and agree that each of the Addenda shall be 
incorporated into the Contract: 
 
  Addendum No.    Date of Addendum 

  _____________   _________________ 

  _____________   _________________ 

 _____________   _________________ 
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PRIME CONTRACTOR RELEVANT EXPERIENCE 
 
The following is a complete list of relevant project experience as related to this RFQ.   

The District requires a minimum of three (3) references which are to include the following:  

 OWNER’S NAME CONTACT PERSON   
PHONE 

NUMBER 
PROJECT 

YEAR 
COMPLETED 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

PROPOSED SUBCONTRACTORS  
  
The following is a complete list of the Subcontractors to be used by the Contractor for the section(s) of 
Work listed hereunder.  Subcontractors listed below shall not be changed without the prior consent of 
the District.   

Please include all relevant project experience that the proposed Subcontractor has performed with this 
submission.  

NOTE:  All Subcontractors shall have a minimum of three (3) years’ experience in their trade.   

SECTION OF WORK SUBCONTRACTOR RELEVANT EXPERIENCE VALUE OF WORK 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 

  

  We shall use our own forces. 
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PROPOSED EQUIPMENT 

The following is a list of all equipment that the Contractor agrees to and will provide for the 
performance of the Contract.  Each unit of equipment, together with the number of units to be 
supplied, is listed by age and ownership.  The Contractor is solely responsible for completing 
this list of equipment and ensuring all equipment necessary for the performance of the Contract 
is listed.    

 NOTE: “As required” and similar wording is not sufficient or acceptable. 

Quantitiy1 Age Description2 Own/Lease3 

    

    

    

    

    

    

    

    

 
1 Group by age and ownership 
2 Include size, capacity, make and model 
3 Indicate owned, rental, lease and whether by Contractor or Subcontractor 
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KEY PERSONNEL 

The following is a list of the work force personnel (Key Personnel) to be used by the Contractor for the 
Work.  The Personnel listed below shall not be changed without the prior consent of the District.   
 
Please summarize the individuals work experience below. 
 

WORKER’S NAME WORK EXPERIENCE 

Contractor’s Project Manager:   

____________________________                   
Insert Name 

Office Number ___________________ 

Cell Number    ___________________ 
           Insert Numbers 

 

 

 

 

 

Site Supervisor: 

____________________________                   
Insert Name 

Office Number ___________________ 

Cell Number    ___________________ 
           Insert Numbers 

 

 

 

 

 

Safety Coordinator: 

____________________________                   
Insert Name 

Office Number ___________________ 

Cell Number    ___________________ 
           Insert Numbers 

 

 

 

 

 

___________________: 
Add if others 

____________________________                   
Insert Name 

Office Number ___________________ 

Cell Number    ___________________ 
           Insert Numbers 

 

 

 

 

 

SCHEDULE 
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Proposed Start Date: ______________________ 
 
Required Finish Date: September 30th, 2026 
 
1. We agree to commence the performance of the Work on ____________, 2026 and we will then 

continuously and diligently perform the Work and attain substantial performance of the Work, 
as certified by the Owner by ____________, 2026   
 

2. The average number of workers that will be employed and maintained on the Work is 
 workers, including the workers of Subcontractors as applicable. 

 
3. The time period in which we will complete the work is days or weeks. (Circle one.) 

 (Insert the number of working days or weeks required to perform the Work if less time is required than the whole period 
indicated in section 1 above). 

 
4. We will work on the following days of the week:   ___________________________. 

The hours of each working day during which we will work are:  _________________. 
 
 

WORKSAFEBC CLEARANCE LETTER 

 
Attached to this Quotation is a copy of a current Clearance Letter from WorkSafeBC certifying that we 
are registered with WorkSafeBC and are not in arrears of any payments or assessments payable to 
WorkSafeBC. 
 

 
PRIME CONTRACTOR REQUIREMENTS 
 
The successful Contractor will be designated as the “Prime Contractor” as per WorksafeBC Regulations, 
and will be required to:  

a) submit a “Safety Plan” to the District’s Representative prior to the start of the Work; 

b) have a qualified Safety Coordinator available during all operations. 

  
 

SUBMISSIONS UPON AWARD 
 
As per the attached “Sample Agreement”, this Quotation is submitted on the basis that the following 
documents will be provided to the District of Kent upon acceptance of the Quotation: 

a) certified copies of Insurance as per the attached “Sample Agreement, and  

b) a current copy of a District of Kent or Inter-Municipal business license.   
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CERTIFICATION  

 
We hereby certify: 

a) that the prices, and other information contained in this Quotation are correct, and: 

b) that the signature(s) below are those of a duly authorized officer(s) of the Bidder having power 
necessary to submit this Quotation. 

 
 
Company Name: ___________________________________________________________ 

              Please print  

 
Address: _________________________________________________________________ 

 Street address, District, province & postal code  

 
Contact Name/Title: ________________________________________________________ 

 Please print  

 
Signature: ____________________________________________ 
 
 
Phone:  ___________________   Cell:  _________________   Fax:  __________________  
 
 
Email:  ________________________________  
 
 
Date: ________________________________ 
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“Acceptance” means the District’s Acceptance of the Contractor’s Quotation; 

“Agreement” means the Request for Quotations document and the Schedules to it; 

"Agreement Price" means the price set out in the Quotation Summary Sheet; 

 “District” and “Owner” are used interchangeably and mean District of Kent; 

"District's Representative" means the representative of the District designated under the Agreement;  

"Completion" means completion of the Work in accordance with all Drawings and Specifications as 
determined by the District's Representative in accordance with the Agreement; 

"Completion Date" means the date of Completion of the Work as determined by the District's 
Representative in accordance with the Agreement; 

“Contractor” means the person or persons or a company whose Quotation has been accepted by the 
District and who has entered into an Agreement with the District and includes the Contractor’s personal 
representative or successors; 

"Contractor’s Representative" means the representative of the Contractor designated under the 
Agreement; 

"Day" means work day except when expressed as a calendar day; 

"Drawings" means all drawings for the Project contained as Appendix “A” of this RFQ, if applicable; 

“Laws" means the common law and any and all laws, statutes, enactments, bylaws, regulations, rules, orders, 
directives, policies, permits, licences, codes and rulings of any government, and any ministries, agencies, 
board, commission, or tribunal of any government;  

"Month" means a calendar month; 

“Prime Contractor” means the Prime Contractor for a workplace within the meaning of Section 118 of the 
Occupational Health and Safety Regulations as approved under the Workers’ Compensation Act (British 
Columbia). 

"Other Contractor” means any person employed by or having a separate contract directly or indirectly with 
the District for work related to the Project other than the Work; 

“Quotation” means the Contractor’s response to this RFQ; 

"RFQ" means the document entitled "Request for Quotations (RFQ) Document" issued by the District in 
respect of the Project; 

"Specifications" means any specifications that are prepared for the Project as provided in this Agreement; 

"Standards" means any and all Laws, building codes, professional standards and specifications applicable 
to the Work, or to work such as the Project, as they are in force from time to time or in the latest current 
version thereof, as the case may be;  

"Sub-Contractor" and “Subcontractor”  mean a person having a contract with the Contractor to perform 
a part or parts of the Work or to supply products worked to a specific design according to the Agreement, 
but not including one who only supplies products not so worked;  

"Substantial Completion” means substantial performance as determined in accordance with the Builders 
Lien Act (British Columbia) by the District's Representative in accordance with this Agreement; 

"Work" means any action required under this Agreement to fulfill the obligations of the Contractor; 

"Work Site" means that part of the Land identified in the RFQ as the place where the Project is to be 
constructed. 
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Approximate Culvert Location: 
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McCallum Culvert Replacement Photos 
 

 
Project Site, Facing East 

 

Project Site, Facing Northwest 
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Culvert Outlet (South End) 

 
Culvert Inlet (North End) 
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THIS AGREEMENT made as of the __ day of __, 2026  (the "Contract") for the McCallum Road Culvert 
Replacement (the "Project").  
  
BETWEEN: 
 
  DISTRICT OF KENT 
  7170 Cheam Avenue 
  Agassiz, BC V0M 1A0 
         ("Owner") 
AND: 
 

Contractor 
  Address 
  Address Line 2 
 
     
         ("Contractor") 
 
WITNESSES THAT the parties mutually agree as follows: 
 
ARTICLE 1  THE WORK 

1.1 The Work is the McCallum Road Culvert Replacement as detailed in the RFQ “2026-05 
McCallum Road Culvert Replacement”, Description of Work, and Design Specifications. 
  

ARTICLE 2  CONTRACT TERM 

2.1 The Contractor shall do and fulfill everything indicated by this Contract and commence the Work 
by the 1st day of August, 2026 and attain total performance of the Work by the 30th day of 
September, 2026.   

 
ARTICLE 3  PAYMENT 

3.1 The Owner agrees to pay the Contractor for the performance of the Work and the fulfillment of 
all of the obligations of the Contractor under this Contract, in accordance with the terms of this 
Contract including the manner provided in this Contract, the rates contained in the Schedule of 
Prices attached as Schedule 1 to this Agreement, plus G.S.T., all in Canadian funds. 

3.2 Payment shall be made thirty (30) days after receipt of invoice. 

3.3 The Contractor agrees that it shall not be entitled to any further payment with respect to the 
Contract, except for Extra Work and changes provided that such are authorized in writing and 
are strictly in accordance with the provisions of the Contract, and that prior to commencing any 
such work a written Change Order duly issued by the Owner in accordance with the provisions 
of the Contract have been obtained. 

3.4 Subject to holdbacks and deductions made pursuant to the Contract  and pursuant to applicable 
legislation, including but not limited to the Builders' Lien Act of British Columbia and any 
successor legislation, and subject to all other provisions of the Contract, the Owner shall: 

  a) make monthly progress payments to the Contractor on account of work 
performed as certified by the Owner; and 

 b) upon Total Performance of the Work as determined by the Owner pay to the 
Contractor the unpaid balance of monies due. 

3.5 If the Owner fails to make payments to the Contractor as they become due under the terms of 
the Contract, interest on such unpaid amounts at the annual prime rate of interest specified 



AGREEMENT 
 

District of Kent                                      Sample Agreement 
  McCallum Road Culvert Replacement 

        Page 2 of 18 

from time to time by the Royal Bank of Canada as its prime lending rate for loans made in 
Canada in Canadian dollars, plus two (2%) per cent, calculated monthly and not compounded, 
shall also become due and payable until the date payment is received by the Contractor. 

 
ARTICLE 4  ADDRESSES FOR NOTICES 

4.1. Communications in writing between the Owner and between the Contractor shall be addressed 
as follows: 

 
  To the Owner at: 

    DISTRICT OF KENT 
    7170 Cheam Avenue 
    Kent, BC V0M 1A0 
    Attention: Dave Charbula    

    Phone No.:  604.796.2235 

    Email: dcharbula@kentbc.ca 
 

  To the Contractor at: 

    Contractor 
    Address 
    Address Line 2 
    Attention: Project Manager    

    Phone No.:   
    Email:  
 

 All such communications shall specifically refer to and identify the names of the parties and this 
Contract. 

 
ARTICLE 5  LAW AND LANGUAGE OF THE CONTRACT 

5.1 The law of the Province of British Columbia shall govern the interpretation of the Contract, which 
is drawn in English at the request of the parties. 

 
ARTICLE 6  MISCELLANEOUS 

6.1. The Contract shall enure to the benefit of and be binding upon the parties hereto and their 
respective successors, executors, administrators, legal representatives and assigns. 

6.2. The Contractor hereby represents and warrants that the Contractor is incorporated in the 
province of British Columbia or, if incorporated in another jurisdiction, is registered and is in 
good standing as an extra-provincial company under the provisions of the Business 
Corporations Act of British Columbia. 

 
ARTICLE 7  FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT 

7.1 Contractors are advised that parts or all of their quotation may be subject to the provisions of 
British Columbia's Freedom of Information and Protection of Privacy Act.  Contractors who wish 
to ensure particular parts of their Quotation are protected from disclosure under this Act should 
specifically identify any information or records provided with their quotation that constitute trade 
secrets, that are supplied in confidence and the release of which could significantly harm their 
competitive position.  Information, which does not meet all three of the foregoing categories, 
may be subject to disclosure to third parties.  Refer to the Freedom of Information and Protection 
of Privacy Act, particularly Section 21 of the Act, for further information. 
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ARTICLE 8  WORK FORCE AND RESTRICTIONS 

8.1 The undersigned, having become thoroughly familiar with the terms and conditions of this 
Contract and with the local conditions affecting the performance and cost of the Work at the 
place where the Work is to be completed, and having fully inspected the site in all particulars, 
hereby offers to fully perform the Work within 60 days, following written notification to proceed 
and in strict accordance with the Contract including furnishing of any and all labour and 
materials.   

8.2 Statutory holidays and weekends may be worked at the Contractor’s option, unless written 
instructions from the Owner or the Owner’s consultant are received by the Contractor.  The 
Contractor may stop work for safety reasons if a danger exists to people or property and/or as 
per the Contract. 

 
ARTICLE 9  PROJECT PERSONNEL  

9.1 The following is a list of our key personnel: 

   
  Contractor’s Project Manager __ ___________________ 
 
  Site Superintendent  __ ___________________ 
 
  Site Safety Coordinator  ______________________ 
 

This Agreement represents and warrants that the above named personnel are available and 
will work on this Contract and the Contractor specifically agrees they will not be substituted or 
removed from the Work under the Contract without the express prior written approval of the 
Owner.   

 
ARTICLE 10  CONTRACTOR'S GENERAL OBLIGATION 

10.1 The Contractor shall perform the Work, including doing everything necessary and providing all 
materials, supervision, labour and equipment other than that specifically provided by the Owner, 
for or incidental to the proper execution of the Work described in the Contract documents and 
all incidental Work and things necessary to complete the Work. 

 
ARTICLE 11  PROJECT MANAGER AS OWNER’S REPRESENTATIVE 

11.1 The Project Manager is the Owner's representative during the Term and is to observe the Work 
in progress on behalf of the Owner. 

The Project Manager has the Owner's authority to act on the Owner's behalf with respect to this 
Contract and, without limiting the generality of the foregoing; the Project Manager is entitled to 
act as follows: 

 (a) to have access to and inspect Sites and the Work at all times, and the Contractor shall 
provide the Project Manager with full information and assistance so the Project 
Manager may ensure that the Work is performed in accordance with this Contract; 

 (b) to decide whether anything has been done as required by the Contract  or to decide 
what the Contractor is required by this Contract  to do, including questions as to the 
acceptability of the quality and quantity of any labour, equipment or material used in 
the Work and the timing and scheduling of the Work; 

 (c) in the Project Manager's sole discretion, to order a Work Change under Article 20; 

 (d) for the purpose of payments to the Contractor, to determine the actual quantity of the 
Work and certify the amounts payable to the Contractor based on the unit prices, if any; 
and 
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 (e) if at any time the Project Manager is of the opinion, in his sole discretion, that there 
exists a danger to life or to property, the Project Manager may order the Contractor to 
stop Work or to take such remedial measures as the Project Manager considers 
necessary. 

 
11.2 The Contractor shall comply with any determination, decision, direction or order of the Project 

Manager identified under Article 4.  Neither the giving nor the carrying out of such orders shall 
entitle the Contractor to any extra payment and the Owner shall not be held liable for any 
damages or for any breach of government laws, bylaws or regulations that may result. 

 
ARTICLE 12  CONTROL OF WORK AND SUPERVISION 

12.1 The Contractor is solely responsible for performance of the Work in accordance with this 
Contract and shall effectively direct and supervise the Work so as to ensure performance of the 
Work for the Term, including by being solely responsible for the means, methods, techniques, 
sequences, and procedures and for co-coordinating the various parts of the Work during its 
performance. 

12.2 The Contractor shall comply with the requirements of the Workers' Compensation Act (British 
Columbia), and all other federal and provincial legislation regarding wages and labour relations, 
employment Standards and health and safety, including payment of any and all income taxes, 
duties, levies, or charges made under or in relation to the Contract. 

 
ARTICLE 13  ASSIGNMENT AND SUBCONTRACT 

13.1 The Contract   shall not be assigned or subcontracted, in whole or in part, without the prior 
written consent of the Owner. 

13.2 The Contractor agrees to employ those Subcontractors proposed by him in writing and 
accepted by the Owner at the signing of this Contract.   

13.3 The Contractor shall remain and be fully responsible for the proper performance of the Work 
and liable to the Owner under this Contract for all acts or omissions of Subcontractors and all 
persons directly or indirectly employed by the Subcontractors in the performance of the Work, 
notwithstanding any other provision of the Contract, any rule of law to the contrary, the 
identification of a Subcontractor in the Contract, or the consent to or nomination of a 
Subcontractor by the Owner. 

  
ARTICLE 14  PRIVATE LAND 

14.1 The Contractor shall not enter upon lands other than those provided by the Owner without 
obtaining prior written permission from the land owners or occupiers. 

14.2 The Contractor shall not enter upon lands owned by others on which the Owner has easements 
or rights of way without having received a written authorization of the Owner for such entry.  
The Contractor shall ascertain from the Owner the conditions on which easements or rights of 
entry have been granted on private lands and shall abide by these conditions at all times. 

 
ARTICLE 15  CONTRACT SITE CONDITIONS 

15.1 The Contractor acknowledges and agrees that it is the sole responsibility and risk of the 
Contractor to examine the Sites and the actual Site conditions in order to satisfy itself with 
respect to conditions and their effect on the Work. 

15.2 The Contractor shall inspect the Work site prior to performing the Work each working day and 
evaluate the site conditions for foreseeable damage caused by the performance of the Work 
done that day.  The Contractor shall notify the Owner if the site conditions are in poor shape to 
the extent that the Contractor may cause damage to the site if the performance of the Work is 
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carried out.  The Owner shall assess the Site conditions and inform the Contractor if or how he 
is to proceed.  

 
ARTICLE 16  DELAY, NON-COMPLIANCE OR BREACH BY THE CONTRACTOR 

16.1 If the Contractor delays in the commencement, performance or completion of the Work, fails to 
comply with a direction or decision of the Project Manager, or is otherwise in breach of the 
Contract, and the delay, failure or Contract breach continues for five (5) days after notice of it 
has been given to the Contractor by the Project Manager and the Contractor is not, in the sole 
opinion of the Project Manager, diligently proceeding with a cure of the breach to the Project 
Manager's satisfaction, the Project Manager may, without it constituting a breach or termination 
of the Contract; 

a) at the Contractor's expense, do such things as the Project Manager deems necessary 
to correct the Contractor's breach, including by causing the Work to be performed by 
the District's forces or by another party, the Contractor shall reimburse the Owner for 
all costs, expenses and damage incurred or sustained by the Owner by reason of the 
Contractor's breach or in correcting the breach; or 

b) take all or any part of the Work out of the Contractor's hands and employ such means 
as the Project Manager considers desirable to perform the Work or part of it. 

16.2  The Project Manager shall consult with the Owner before taking the Work out of the 
Contractor's hands. The cost of performing the Work, or part of it, taken out of the Contractor's 
hands shall be deducted from any amount otherwise payable to the Contractor.  If the cost of 
performing the Work, or part of it, taken out of the Contractor's hands exceeds any such 
amounts, the excess is a debt due and owing by the Contractor to the District, together with 
any change sustained by the District. 

  
ARTICLE 17  SUSPENSION OR TERMINATION OF CONTRACT 

17.1 The Project Manager may give notice to the Contractor suspending the Contract at any time for 
convenience and the Contractor shall comply with that notice immediately by ceasing 
performance of the Work.  Upon ceasing performance of the Work, the Contractor shall take all 
steps reasonably necessary to protect all portions of the Work from damage or destruction by 
natural or human causes.  If the Project Manager suspends the Work for thirty (30) days or less, 
the Contractor shall continue performance of the Work when called upon to do so.  If the Project 
Manager suspends the Work for a period in excess of thirty (30) days, the Contractor may 
request the Project Manager to terminate the Contract. 

17.2 Despite the rest of the Contract, the Project Manager may terminate the Contract for cause, 
because of breach of the Contract by the Contractor, the insolvency of the Contractor, or the 
commission of any act of bankruptcy by the Contractor.  If the Owner terminates the Contract 
for cause or convenience, the obligation of the Owner to make payments to the Contractor 
ceases at once and the Owner is entitled to deduct from any payments any cost, expense, 
damage or loss caused to the Owner by the Contractor's breach of the Contract, insolvency or 
bankruptcy.  Termination under this section does not relieve the Contractor of any Contract 
obligations other than the Contractor's obligations to perform the Work. 

17.3 The Contractor acknowledges and agrees that in the event of a strike or lockout of the 
employees of the Owner taking place during the Term, which causes interruption of the 
Performance of the Contract within the Sites, the provisions of the Contract requiring payment 
by the Owner to the Contractor shall be re-negotiated on the basis that the Contractor's actual 
proven cost for the period of the disruption. 
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ARTICLE 18  TERMINATION BY THE CONTRACTOR 

18.1 The Contractor may give notice to the Project Manager terminating the Contract for either of 
the following reasons: 

 (a) where an order of any court or other public authority other than the District, causes the 
Work to be stopped or suspended, for a period exceeding ninety (90) days and such 
stoppage or suspension occurs through no act or fault of the Contractor.  In the event 
of termination under this section, the Owner shall pay the Contractor for the Work 
performed and losses sustained to the date of the notice.  The Owner shall not be liable 
for any loss of profits, damages or expenses incurred by the Contractor as the result of 
such stoppage or suspension or termination of the Contract; or 

 (b) where, without authority in the Contract, the Owner fails to pay the Contractor for Work 
performed, as provided in the Contract document, within thirty (30) days after the date 
for payment, and fails to remedy such default within ten (10) days of notice by the 
Contractor to do so. 

 
ARTICLE 19  MODIFICATIONS AND/OR REVISIONS  

19.1 The terms and conditions set forth in this Contract shall constitute the entire agreement between 
the parties for the goods and services.  No revisions or modifications of the terms of this 
Contract shall be binding on the District of Kent unless a Change Order is issued by the District 
of Kent as per Article 20. 

 
ARTICLE 20  CHANGE ORDERS 

20.1 At any time after the Notice of Award, but before the end of the Work, the Project Manager may 
give notice to the Contractor ordering the Contractor to perform a Work Change and the 
Contractor shall promptly begin performance of that Work Change in accordance with the 
Change Order. 

20.2 A Change Order is, for the purposes of the Contract, considered to be part of the Work and all 
of the provisions of the Contract and Contract document apply to that Change Order. 

20.3 The Contractor is entitled to be paid for any Work Change that is an addition to or revision of 
the Work, but not any Work Change which is a deletion from the Work.   

20.4 No Work Changes under Article 19.1 shall be undertaken by the Contractor without a Change 
Order from the Project Manager, except in an emergency endangering life or property, and no 
claims for additional compensation shall be valid unless the Work Change was ordered by the 
Project Manager. 

 
ARTICLE 21  INDEMNIFICATION 

21.1 Notwithstanding the provision of insurance coverage by the District, The Contractor hereby 
agrees to indemnify and save harmless the District and their successor(s), assign(s) and 
authorized representative(s) (the “Indemnified Parties”) and each of them from and against 
losses, claims, damages, actions, and causes of action, (collectively referred to as “Claims”) 
that the District may sustain, incur, suffer or be put to at any time either before or after the 
expiration or termination of this Contract, that arise out of errors, omissions or negligent acts of 
the Contractor or its Subcontractor(s), servant(s), agent(s) or employees(s) under this Contract, 
excepting always that this indemnity does not apply to the extent, if any, to which the Claims 
are caused by errors, omissions or the negligent acts of the District, its other consultant(s), 
assign(s) and authorized representative(s) or any other persons. 

21.2 The terms and conditions of the Article 21.1 shall survive notwithstanding the completion of all 
services and the obligations and duties under this Contract and the termination for any reason 
whatsoever of this Contract. 
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ARTICLE 22  COMPLETION CLEAN UP 

22.1 The Contractor shall maintain the Work Site in as clean a condition as possible to the 
satisfaction of the Owner’s consultant or the Owner during his work and shall remove from this 
and the surrounding properties any debris from his work on the completion of the job.  Failure 
to do this will result in this cleaning and removal being instituted by the Owner and the cost 
deducted from the amount owing this Contractor. 
  

ARTICLE 23  PERFORMANCE AND LABOUR & MATERIALS SECURITY  

23.1 The Contractor shall provide to the Owner a Performance Bond and a Labour & Materials Bond 
each in the amount of 50% of the total Agreement Price prior to the start of the Work.   

The Contractor acknowledges and agrees that the Performance and Labour & Material bonds 
or letter of credit in lieu of the bonds provided to the Owner by the Contractor as required by 
the Contract documents, shall be valid for, and held by the Owner, and may be drawn upon at 
any time up to sixty (60) days following the Term. 

 
ARTICLE 24  INSURANCE    

24.1 The Contractor shall provide proof of and maintain Commercial General Liability insurance 

in an amount of not less than $5,000,000.00 per occurrence for the full duration of the Project. 

The maximum deductible shall be not more than $10,000.00. The policy must include: 

   (a) Premises and operations liability; 

(b) Contractor's contingent liability with respect to the operations of persons, firms 
or corporations having a contract for the execution of a part or parts of the work 
included in the Contract; 

(c) Products and completed operations liability;    

(d) Blanket contractual liability; 

(e) Cross liability clause and severability of interests clause; 

(f) Elevator and hoist liability; 

(g) Contingent employer's liability; 

(h) Personal injury liability; 

(i) Shoring, blasting, excavating, underpinning, demolition, pile driving and 
caisson work, work below ground surface, tunneling and grading, where such 
work is being undertaken as part of the Contract. 

(j) Liability with respect to non-owned licensed vehicles; 

(k) Employees as Additional Insureds; 

(l) Operation of attached machinery;   

(m) Broad form property damage; 

(n) Broad form completed operations; 

(o) Sudden and accidental pollution coverage with a sub limit of $2,000,000.00 
(this coverage may be an extension to this policy or provided by a separate 
pollution liability policy acceptable to the District of Kent). 

 

The District of Kent shall be added as Additional Insured which shall include their employees 
and officers. The policy shall be endorsed to provide the District thirty (30) days prior written 
notice of cancellation or material change. 

The certificate of insurance shall contain a full description of the Work being undertaken by the 
Contractor for the fulfillment of the Contract. 
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Commercial General Liability insurance shall be maintained from the date of commencement 
of the Work until one (1) year from the date of Total Performance of the Work.   

This insurance shall preclude subrogation of claims by the insured or its insurer against the 
District. 

24.2 All property insurance shall be maintained continuously from the start of the work until 
Substantial Completion has been obtained by the Contractor from the District’s representative 
for the Work contained within the Agreement.   

 The policy shall be endorsed to provide the District thirty (30) days prior written notice of 
cancellation or material change. 

24.3 The Contractor shall maintain Automobile Liability insurance on all owned, rented or leased 
vehicles in an amount of not less than $5,000,000.00 for the duration of the Project. 

24.4   The Contractor shall provide “All Risks” Contractor’s Equipment insurance protecting all 
machinery and equipment owned, rented or leased for which the Contractor is responsible for 
in the performance of the Work for the actual cash value of the machinery or equipment. This 
insurance shall preclude subrogation of claims by the insured or its insurer against the District. 
The policy shall be endorsed to provide the District thirty (30) days prior written notice of 
cancellation or material change. 

24.5 The Contractor shall, before occupying the Site or conducting business of any kind on the Site, 
submit to the District certificates of insurance as required by this section and shall provide the 
District, from time to time, if and when required by the District, satisfactory proof by the District 
that all such insurance is still in full force and effect and that all premiums have been paid. 

24.6 The Contractor shall not do or permit anything to be done which would render any insurance 
void or voidable or which would cause an increase in the insurance premiums. If the Contractor 
fails to keep and maintain the required insurance, the District may in its sole discretion may 
keep and maintain the insurance and the cost to the District for doing so shall be a debt due 
and owing by the Contractor to the District. The District may terminate the Contract by notice 
given to the Contractor if the Contractor fails to deliver any required certificates of insurance or 
any proof that insurance is still in full force and effect as required by this section. 

24.7 All the foregoing insurance in this section required to be provided by the Contractor shall be 
primary and will not require the sharing of any loss by the District or its insurers.   

24.8 The Contractor shall be responsible for any and all deductibles payable in any of the foregoing 
insurance policies. 

24.9 Use and occupancy of the Work or any part thereof prior to the date of completion shall not be 
cause for any termination of insurance coverage shown in the applicable sections. 

24.10 The Contractor shall ensure that all its Subcontractors performing services under this 
agreement carry insurance as required by section 24.1, 24.3 and 24.4 of Article 24 Insurance, 
and those sections shall be read as if those sections referred to them 

 
THE DISTRICT OF KENT ASSUMES NO RESPONSIBILITY FOR THE ADEQUACY OF THE 
INSURANCE UNDER THIS AGREEMENT. 

 

ARTICLE 25  PROPERTY OF THE OWNER 

25.1 The Contractor is responsible for any loss of or damage to, excluding reasonable wear and 
tear, any property or any property adjacent to the Owner's property of the Owner arising out of 
the performance of the Contract.  The Contractor shall be responsible for the making good of 
such damage at his own expense.  Reasonable wear and tear shall not be considered damage.   
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25.2 The Contractor shall contact the Project Manager within (24) twenty-four hours to report any 
damage to District Property or any property adjacent to the Owner’s property arising out of the 
performance of the Contract. 

 
ARTICLE 26  OWNERSHIP OF INTELLECTUAL PROPERTY 

26.1 By this section, the Contractor irrevocably grants to the District the unrestricted license for the 
District to use, for the Project and the District's other activities, all technical information and 
intellectual property, including inventions, conceived or developed, or first actually reduced to 
practice, in performing the Services.  The Contractor agrees that the license granted by this 
section includes the right for the District, at any time, to adapt, use and modify all such technical 
information and intellectual property for other projects and uses of the District.   

 
ARTICLE 27  BYLAWS AND PERMITS 

27.1 The Contractor shall comply with all statutes, laws and regulations relating to the Work, whether 
federal, provincial or municipal. 

27.2 The Contractor will obtain all permits, approvals and licenses required for the Work. 
 
ARTICLE 28  ENVIRONMENTAL MATTERS 

28.1 Without limiting the Contractor's other Contract obligations, the Contractor shall do everything 
reasonably necessary to ensure that the Work is performed so as to avoid and prevent any 
disturbance or damage to the environment beyond what is reasonably necessary to carry out 
the Work. 

 
ARTICLE 29  INDEPENDENT CONTRACTOR 

29.1 This is a Contract for the performance of work and the Contractor is engaged under this 
Contract as an independent Contractor for the sole purpose of performing the Work.  Neither 
the Contractor nor any of its employees or Subcontractors are engaged by the Owner as an 
employee of the Owner.  The Contractor is solely responsible for any and all remuneration and 
benefits payable to its employees and all payments or deductions required to be made by any 
enactment, including those required for Canada Pension Plan, unemployment insurance, 
workers' compensation, and income tax.  This Contract does not create a joint venture or 
partnership. 

 
ARTICLE 30  NOTICE 

30.1 All notices under this Contract to the Owner, the Project Manager or the Contractor shall be in 
writing.  The Contractor shall deliver to the Owner a copy of all notices delivered by the 
Contractor to the Project Manager. 

30.2 Any notice given under the Contract shall be sufficient in all respects and considered as having 
been made if mailed in Canada or the United States by registered prepaid mail, actually 
delivered, or sent by fax to the recipient at either the addresses stated in the executed Contract 
or any substitute address of which the party sending the notice has had prior notice in writing 
as provided in the Contract.  Any such notice shall be deemed to have been given at the time 
it is delivered by hand, or if mailed as aforesaid within four (4) Working Days after the date of 
mailing if mailed in Canada and six (6) Working Days after the date of mailing if mailed in the 
United States, or if sent by fax then on the date it is transmitted if transmitted prior to 4:30 p.m. 
local time at the place of receipt, otherwise on the morning of the following Working Day. 

30.3 Any notice, direction or order provided under the Contract shall be deemed to have been given 
to the Contractor if delivered personally to the Contractor's Representative or Site supervisor. 
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ARTICLE 31  TIME 

31.1 Time is of the essence.  The Contract is subject to termination at no cost to the District for failure 
to perform the Work in a timely manner and process the required work within the specified time 
frame.   

31.2 In calculating time for the purposes of the Contract, the first day is to be excluded and the last 
day included. 

 
ARTICLE 32  SUCCESSORS 

32.1 The Contract binds the parties to it and their respective successors, heirs, executors, 
administrators and permitted assigns and Subcontractors. 

 
ARTICLE 33  JOINT AND SEVERAL OBLIGATIONS 

33.1 If the Contractor is a joint venture, each member of the joint venture and each member of the 
joint venture executing the Contract hereby represents and agrees that it shall, in respect to the 
Owner, be jointly and severally liable to the Owner to fulfill all obligations and liabilities of the 
Contractor to the same extent and for the same purposes as if that member had alone executed 
the Contract as the sole Contractor.  The foregoing shall not limit any rights the joint venture 
member may subsequently have to claim contribution and indemnity under the terms of the joint 
venture agreement from other members of the joint venture. 

 
ARTICLE 34  APPLICABLE LAW 

34.1 The Owner and the Contractor agree that the Contract is to be interpreted in accordance with, 
and governed by, the law in force in British Columbia and the Contractor irrevocably submits to 
the exclusive jurisdiction of the courts of British Columbia. 

 
ARTICLE 35  APPROPRIATIONS 

35.1 Payment under the Contract is subject to there being an appropriation for the Contract for the 
fiscal year in which any commitment under the Contract would come due in the ordinary course 
of performance of the Contract. 

 
ARTICLE 36  MEMBERS OF THE DISTRICT OF KENT COUNCIL 

36.1 No member of the District of Kent Council may be given or receive any share or part of this 
 Contract or any benefit arising from it. 
 
ARTICLE 37  WAIVER 

37.1 Any failure by the District of Kent at any time, or from time to time to enforce or require the strict 
keeping or performance of any of the terms and conditions contained here in shall not constitute 
a waiver of such terms and conditions and shall not affect or impair such terms or conditions in 
any way or the District of Kent’s right at any time to avail itself of such remedies as the District 
of Kent may have for any breach or breaches of such terms and conditions. 

 
ARTICLE 38  SAFETY PROGRAM 

38.1 The Contractor shall develop, maintain, implement and supervise for the duration of the 
Contract, a comprehensive safety program that shall effectively incorporate and implement all 
safety precautions required by all applicable laws, ordinances, rules, regulations and orders 
and general operation practices for the safety of persons or property, including any general 
safety rules and regulations under the Worker’s Compensation Act (British Columbia) the 
Workplace Hazardous Waste Materials Information System or other Occupational Health and 
Safety legislation or regulations that may be applicable. 
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38.2 The Contractor is deemed the “Prime Contractor” for the purposes of all applicable occupational 
health and safety laws, including the Workers’ Compensation Act (British Columbia), and the 
Contractor is responsible for filing any documents necessary to comply with the Workers’ 
Compensation Act (British Columbia), including, but not limited to, a Notice of Project, if 
applicable.  The Contractor shall comply, and shall ensure that all Subcontractors and Other 
Contractors comply with all requirements with the Workers’ Compensation Act (British 
Columbia) and any other occupational health and safety Laws, applicable to the Project, the 
Work or to the Work Site.  The Prime Contractor shall compensate the District of any loss or 
damage, fines or penalties to the District arising out of any actions by the Contractor, or its 
Subcontractors, in the performance of the Work. 

38.3 Prior to commencing the Work and as a condition of receiving payment, the Contractor shall 
provide the Owner with satisfactory written evidence of compliance by the Contractor with all 
requirements under the Workers’ Compensation Act (British Columbia), including payments of 
assessments due under it to the Workers’ Compensation Board.  Without limiting the foregoing, 
the Owner’s Representative may at any time require the Contractor to provide evidence of 
compliance with all requirements under the Workers’ Compensation Act (British Columbia), or 
payment of assessments due under it to the Workers’ Compensation Board, or both. 

38.4 When required to do so by the Owner, the Contractor shall provide the Owner with evidence of 
its compliance of any or all its Subcontractors under Article 38.3. 

38.5 The Contractor will have a safety program acceptable to WorkSafeBC and will ensure that all 
WorkSafeBC Safety Rules and Regulations are observed during the performance of this 
Contract, not only by the Contractor but by all Subcontractors, workers, material men and others 
engaged in the performance of this Contract. 

38.6 The Contractor will provide only professional personnel who have the qualifications, experience 
and capabilities to perform the Work.   

38.7 The Contractor shall have a qualified safety coordinator on site during all operations who 
coordinates all safety functions in respect to the Work being performed. 

38.8 If applicable, prior to commencement of any Work, the Contractor will complete and file a 
“Notice of Project” with WorkSafeBC and will provide a copy of the same to the District. 

38.9 The Prime Contractor must ensure that the health and safety activities of all employees, workers 
and supervisors at a multiple-employer workplace are coordinated.  Further, the Prime 
Contractor must do everything reasonable to ensure that employees, workers and supervisors 
comply with all regulations pertaining to health and safety. 

38.10 Each employer at a multiple-employer workplace must supply the Prime Contractor the name 
of the person who has been designated to supervise the employer’s workers.   

 
ARTICLE 39  DUE CARE 

39.1 Any damage to private property caused by the Contractor in the performance of the Work shall 
be repaired or replaced by the Contractor at the Contractor’s expense.  The Owner may 
withhold payment to the Contractor and use any holdbacks to pay for the repairs or replacement 
of the damaged property caused by the Contractor in the performance of the Work.  The Owner 
shall in its sole opinion determine the percentage of fault of the Contractor. 

 
ARTICLE 40  MATERIALS 

40.1 All materials must meet the specifications provided in the RFQ. 
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ARTICLE 41  CLIMATIC CONDITIONS 

41.1 Provide protection at all times against weather so as to maintain work, materials, equipment 
and property free from injury or damage, and as necessary to ensure work is carried out 
expeditiously in accordance with agreed time schedule and Completion Date. 

 
ARTICLE 42  PROCEDURE 

42.1 All Work is to be carried out following the Specifications provided in this Contract. 
 
ARTICLE 43  TRAFFIC CONTROL  

43.1 The Contractor shall maintain traffic control using the latest, most current edition of the Ministry 
of Transportation & Infrastructure “Traffic Control Manual for Work on Roadways” if needed. 

 
ARTICLE 44  ACCESS TO WORK 

44.1 Access to the Site is to be confirmed by the Owner’s Representative.  Minimize disturbance of 
adjacent property. 

 
ARTICLE 45  INSPECTION 

45.1 Inspection to be carried out by the Owner and/or the Owner’s consultant.  Cost of inspection 
service is to be paid directly by the Owner and is not to be included in the Contract Price. 

 
ARTICLE 46  DEFICIENCIES / DEFECTS 

46.1 The Contractor shall correct, at its own expense any work that is found by the District to not 
comply with the specifications or not be in accordance with the Contract Request for Quotation. 

 
ARTICLE 47  INVOICING 

47.1 Billing to the District shall be after the Work has been completed and accepted as complete by 
the Project Manager and must be presented in a form acceptable to the Owner.    

The Contractor shall submit an invoice to the District of Kent, 7170 Cheam Avenue, Kent, 
BC V0M 1A0, to the attention of Accounts Payable, in a form that is acceptable to the District 
of Kent. Invoices may also be submitted electronically to accounting@kentbc.ca     

If the invoice is accepted by the District of Kent as being correct and complete, payment will be 
made within thirty (30) days of Acceptance.  The successful Contractor may offer a discount for 
earlier payment, but is not obligated to do so, nor is the District of Kent obligated to accept an 
early payment discount offer.    

 
ARTICLE 48  PAYMENT WITHHELD 

48.1 The Owner may withhold or suspend the whole or a portion of any payment if: 

a) the Contractor has failed to satisfactorily perform the Work in the reasonable opinion of 
the Project Manager; 

b) the Contractor has failed to remedy any defective or faulty Work as directed by the 
Project Manager; 

c) a claim of builder's lien has been made, or is a reasonable prospect, to any land upon 
which the Work is located; 

d) the Contractor has failed to make prompt payments as they become due to any 
Subcontractors or for Materials or labour or equipment; 

e) the Owner has corrected deficiencies under Article 16. 
 

mailto:accounting@kentbc.ca
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ARTICLE 49  PAYMENT OF ACCOUNTS BY CONTRACTOR 

49.1 The Contractor shall promptly and satisfactorily settle and pay all accounts in connection with 
the Work and shall ensure that everyone employed by or through the Contractor similarly 
promptly and satisfactorily pays all account incurred by or through them in connection with the 
Work.  If, after having received seven (7) working days written notice from the Owner to settle 
and pay any accounts incurred by the Contractor or any claims made against the Contractor, 
the Contractor fails or refuses to pay or settle the same, the Owner shall have the right, but will 
not be obligated, to pay such account and/or claims to the account of the Contractor and any 
receipt issued to the Owner with respect to such accounts and/or claims shall be conclusive 
evidence as to such payments and the amount thereof.  Notwithstanding the foregoing, the 
Contractor shall not be required to pay any such account or claim if the Contractor has, in the 
opinion of the Owner, reasonable grounds for disputing same, in which case the Owner will 
have the right to pay or settle such accounts and/or claims in such manner as in the opinion of 
the Owner will not prejudice the Contractor’s right to dispute same. 

 
ARTICLE 50  DEFAULT NOTICE 

50.1 If the Contractor shall breach any provision hereof or shall become insolvent, enter voluntary 
or involuntary bankruptcy or receivership proceedings or make an assignment for the benefit of 
creditors, the District of Kent shall have the right (without limiting any other rights or remedies 
which it may have hereunder or by operation of both) to terminate the contract by written notice 
to the Contractor, whereupon the District of Kent shall be relieved of all further obligations 
hereunder except the obligation to pay the responsible value as determined by the District of 
Kent of the Contractor’s prior performance (not exceeding the contract rate) and the Contractor 
shall be liable to the District of Kent for all costs incurred by the District of Kent in completing or 
procuring the completion of the performance in excess of the price herein specified.  The District 
of Kent’s right to require strict performance of any obligation hereunder shall not be affected by 
any previous waiver, forbearance or course of dealing.  Any notice to be given by the District of 
Kent under this contract shall be deemed given one day after deposit in the mail, postage 
prepaid, addressed to the Contractor at his or hers address shown on the Quotation Summary 
Sheet. 

 
ARTICLE 51  WORKSAFEBC CLEARANCE LETTER 

51.1 A copy of a current Clearance Letter from WorkSafeBC certifying that you are registered with 
WorkSafeBC and are not in arrears of any payments or assessments payable to WorkSafeBC 
shall be submitted to the Owner prior to the start of the Work. 

 
ARTICLE 52  BUSINESS LICENSE 

52.1 The Contractor and any approved Subcontractors shall obtain and maintain a current District 
of Kent or Inter-municipal business license for the duration of the Contract, including any 
extensions, if granted. 

 
ARTICLE 53  REPORTING AND RECORDS 

53.1 The Contractor shall at its expense keep and maintain records and accounts in connection with 
the performance of the Work.  Upon request, the Contractor shall provide to the Project 
Manager an accurate written allocation of the total paid to date, for performance of the Work, 
to the various elements of the Work completed. 

 
ARTICLE 54  GENERAL RELEASE AND WAIVER OF LIENS 

54.1 The Contractor shall provide a general release of all claims in the form attached, as Appendix 
“A” to the Contract document within thirty (30) days after the expiration of the Term. 
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ARTICLE 55  DOCUMENT PRECEDENCE AND DEFINITIONS 

55.1 If there is any conflict or inconsistency within or between any of the Contract documents,  
  the following order of priority among documents, proceeding from highest to lowest priority 

applies, and a Contract document with higher priority prevails over a Contract document with 
lower priority to the extent of any conflict or inconsistency: 

(i) Executed Contract  Between Owner & Contractor; 

  (ii)   later dated documents prevail over earlier documents of the same kind. 

55.2 In the Contract, capitalized words and expressions have the meanings given to them in Article 
56 of this Contract. 

55.3 Words and abbreviations which have well known technical or trade meanings are used in the 
Contract documents in accordance with such recognized meanings. 

55.4 References to the neuter, masculine or the singular shall be considered to include each other 
as well as the feminine and the plural, as the context requires. 

55.5 The Contract documents are complementary, and what is required by any one shall be as 
binding as if required by all. 

55.6 The intent of this Contract is to include all labour, Products and services necessary for the 
performance of the Work in accordance with the Contract documents. 

55.7 This Contract supersedes all representations, discussions, communications, negotiations and 
agreements, either written or oral, relating to the Work that were made prior to the date of the 
execution of this Contract. 

55.8 The Contract documents shall be signed by the Owner and the Contractor in as many duplicates 
as the Owner may reasonably require. 

55.9 The Contractor shall be provided without charge with one copy of the Contract documents for 
the performance of the Work.  If the Contractor requires additional copies of the whole or parts 
of the Contract documents, the Owner may charge the Contractor a reasonable fee for such 
copies. 

55.10 The language of the Specifications is, in many cases, written in the imperative for brevity.  
Clauses containing instructions or directions are directed to the Contractor and, in the case of 
conflicts, such sentences shall be construed and interpreted as if the words "the Contractor 
shall without additional compensation" immediately preceded the instructions or directions. 

55.11 In the event of conflicts within the Contract documents or conflicts between the Contract 
 Documents and specified reference, national or industry Standards: 

a) the reference, national or industry Standards shall be interpreted as referring to the 
latest editions, including all applicable amendments and revisions, in effect as of the 
signing date of this Contract for the Work; and 

b) the most onerous and stringent provisions, resulting in the smallest tolerances and the 
best quality of Work, shall apply. 

 55.12 Wherever used in the Contract, the following terms shall have the following meanings: 

a) “Agreement”, "Contract” and "Contract documents" are used interchangeably and 
mean this executed Contract entered into between the Owner and the Contractor for 
the performance of the Work. 

b) "as specified" means collectively all terms, requirements, stipulations and other 
provisions described for the respective equipment, material or method in this Contract 
. 
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c) "Authorized", "directed", "required", "reviewed", "requested", "approved", 
"ordered", "instructed", "sanctioned", "alternate", "inspected", "submitted", 
"satisfactory", "equivalent" and similar words, unless some other meaning is obvious 
from the context, mean respectively authorized, directed, required reviewed, 
requested, approved, ordered instructed, inspected or sanctioned by, or submitted or 
satisfactory to, the Owner. 

d) "Change Order" and “Work Change” are used interchangeably and mean a Change 
to the Contract authorized in writing by the Project Manager. 

e) "Contract Price" means the price to be paid by the Owner in exchange for the Work to 
be performed by the Contractor in accordance to this Contract. 

f) "Contractor" means the person, firm or corporation identified as such in this executed 
Contract. 

g) "Contractor's Representative" means the representative of the Contractor designated 
as such by the Contractor in writing to the Owner and who shall have authority to act 
on behalf of the Contractor during the execution of the Work.  In the absence of a 
designation by the Contractor, the Contractor's Representative shall be the 
representative of the Contractor on Site and apparently in charge of the Work on behalf 
of the Contractor. 

h) "Day" and "day" means Work Day, except when expressed as a "calendar day". 

i) "Extra Work" means a Change for which a duly authorized Change Order has been 
issued.  A Change for which a Change Order has not been issued shall not constitute 
or be construed as Extra Work. 

j) "GST" and "G.S.T." means the Goods and Services Tax. 

k) "Notice of Award" means the written notice or letter from the Owner to the Contractor 
notifying the Contractor that it has been awarded the Contract for the Work.  The Notice 
of Award may be issued subject to conditions, in which case the Contractor shall 
comply with such conditions.  If all or part of the Work cannot proceed until after one or 
more of the conditions have been met or satisfied, the Contractor shall not proceed with 
that part of the Work until after it has received a written Notice to Proceed from the 
Owner. 

l) "Notice to Proceed" means the written notice or letter from the Owner to the Contractor 
notifying the Contractor that one or more conditions specified in the Notice of Award 
have been satisfied or met, or waived by the Owner, and immediately upon receipt of 
the Notice of Proceed, or within such period of time as specified in the Notice to 
Proceed, the Contractor shall commence the performance of the whole of the Work or 
that part of the Work specified in the Notice to Proceed. 

m) "Other Contractor" means a person, firm or corporation employed by or having a 
separate contract directly or indirectly with the Owner for work other than that required 
by the Contract. 

n) "Owner", "Kent" and "District" shall, unless the context otherwise requires, be 
interpreted as synonymous and mean the District of Kent. 

o) "PST" and "P.S.T." means the Provincial Sales Tax. 

p) “Prime Contractor” means the Prime Contractor for a workplace within the meaning 
of Section 118 of the Occupational Health and Safety Regulations as approved under 
the Workers’ Compensation Act (British Columbia). 

q) "Products" means goods, materials, machinery, equipment and fixtures forming the 
Work but does not include machinery and equipment used for preparation, fabrication, 
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conveying and erection of the Work and normally referred to as construction machinery 
and equipment. 

r) "Project" means the total service contemplated by the Owner, of which the Work may 
be the whole or a part. 

s) "Project Manager" means the person designated as such by the Owner but whose 
authority shall be limited to that authority expressed in this Contract. 

t) "Schedule", when referred to an appendix, Schedule or similar attachment included in 
the Contract, or specifically incorporated by reference therein, means the Schedule 
identified as such in the Contract. 

u) "Site", "jobsite", "worksite", and similar expressions mean the places where the Work 
is being performed and the immediate vicinity thereof. 

v) "Specifications" means those specifications specifically identified in and forming part 
of this Contract, as supplemented or added to by the Owner during the performance of 
the Work.  

w) "Subcontractor" means any person, firm or corporation assigned to or employed by, 
the Contractor to perform the Work or any part thereof, and includes any employee, 
agent, representative or Subcontractor of the Subcontractor, and any person, firm or 
corporation who directly for the Contractor or for any Subcontractor furnishes materials 
or services. 

x) “Substantial Completion” and “Substantially Completed” mean the stage in the 
progress of the Work when the Work or designated portion thereof is sufficiently 
complete in accordance with the Contract documents so that the Owner can occupy or 
use the Work or a portion thereof for its intended.  

y) "Term" shall be the duration of the Contract which shall begin on the date stated in the 
Notice to Proceed or if the Notice to Proceed does not contain a specific start date then 
the start date shall be the day the Notice to Proceed is received by the Contractor.    
The Contract shall end sixty (60) days after final completion. 

z) "Total Performance of the Work" means when the entire Work has been performed 
to the requirements of this Contract and is so certified by the Owner. 

aa) “Work" and “Services” are used interchangeably, and mean the carrying out and 
performance of all things, whether of a temporary or permanent nature, that are 
required to be done by the Contractor pursuant to the terms and provisions of this 
Contract and, without limiting the generality of the foregoing, includes the furnishing 
and transport of all labour, materials and equipment necessary or incidental to the 
performance of this Contract, excepting only those materials specifically identified in 
this Contract  to be supplied by the Owner. 

bb) "Work Day" and "Working Day" mean days other than Saturdays, Sundays and 
holidays which are observed by the District of Kent. 
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IN WITNESS WHEREOF the parties have agreed to be bound by all the terms and conditions of this 
Agreement and have executed and delivered this Agreement by their duly authorized representatives 
to be effective as of and from the day and year first above written. 
 
Signed by:  
 
DISTRICT OF KENT 
 
     ) 
_______________________________ ) 
Mayor     ) 
     ) 
_______________________________ ) 
Corporate Officer   ) 
 
Date _____________________, ____ 
 
 
 
(Insert Contractor Name) 
 
     ) 
______________________________ ) 
Authorized Signatory   ) 
     ) 
______________________________ ) 
Authorized Signatory   ) 
 
Date _____________________, ____ 
 
 
IN THE PRESENCE OF: 
     ) 
_______________________________ ) 
Witness  Signature   ) 
     ) 
_______________________________ ) 
Name     ) 
     ) 
_______________________________ ) 
Address    ) 
 
Date _____________________, ____ 
 
 
NOTE:  If the Contractor is incorporated execution shall be by duly authorized officers of the corporation 

and the corporate seal shall be affixed.  If the Contractor is not incorporated, the partnership or 
proprietorship shall be named and the partners in the case of the partnership or the individuals 
comprising the proprietorship shall sign and their signatures shall be witnessed as indicated.  If 
the Contractor is a Joint Venture, each member of the Joint Venture shall execute the Contract 
in its own name and in accordance with the foregoing, attaching additional pages as required. 
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SCHEDULE OF PRICES 
 

The Schedule of Prices, as supplemented, revised and amended prior to the date of execution of 
the Agreement and which sets forth the final unit prices is attached and immediately follows this 
page. 
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TERMS OF REFERENCE 
 

The completed Section 2 of the RFQ document will be attached immediately following this page. 
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SCHEDULE C 

DISTRICT OF KENT 

GENERAL RELEASE AND WAIVER OF LIENS 

  
In the Matter of the Agreement made as of (Insert Date) (the “Agreement”) for the (Insert Project Name) 
(the “Project”) between: 

  
District of Kent        (the “District”) 

 7170 Cheam Avenue   
 Agassiz, BC   V0M 1A0 

and 

(Insert Company Legal Name & Address) 
 _________________________________     (the “Contractor”) 

 _________________________________ 

 _________________________________   

As a condition precedent to obtaining Total Performance of the Work, as defined in the Agreement, and for 
and in consideration of the payment of (Insert Amount) plus applicable taxes (“Final Payment”) to the 
Contractor by the District, and for other good and valuable consideration the receipt and sufficiency of which 
is hereby acknowledged by the Contractor, the Contractor covenants, represents, warrants and agrees as 
follows: 

1. The Contractor has properly and completely performed all of the Work, as defined in the 
Agreement, including but not limited to providing all of the work, services and materials required to 
be provided and performed by the Agreement. 

2. Everyone contracting with or through the Contractor, including without limitation all Subcontractors 
and everyone contracting with or through the Contractor has been paid in full for all work, services 
and materials provided in connection with the performance of the Agreement. 

3. There are no outstanding liens or claims by the Contractor or by anyone employed or engaged by 
or through the Contractor in connection with the performance of the Agreement.  Further, no one 
has any right to file or enforce or claim a lien on account of work or services performed or materials 
supplied under or pursuant to the Agreement. 

4. All claims and demands of the Contractor for Extra Work and Changes, as defined in the 
Agreement, or in connection with the Agreement in any way, have been presented in writing to the 
District and resolved to the satisfaction of the Contractor. 

5. Except for the Contractor’s claim for the Final Payment as defined herein, the Contractor hereby 
agrees to release and forever discharge, and by these presents does for itself, its successors and 
assigns, remise, release and forever discharge the District, the District’s Representative and their 
respective officers, directors, employees, servants, agents, Contractors, successors and assigns, 
and each of them, of and from any and all liabilities, causes of action, claims, proceedings, 
demands, suits, debts, duties, damages, interest and costs of any nature or kind whatsoever or 
wheresoever, whether at law or at equity and whether known or unknown, suspected or 
unsuspected, which the Contractor, its successors and assigns have or hereafter can, shall or may 
have, relating to or arising out of the Agreement, the Project, the subject matter of the Agreement 
and the Project, and all facts and circumstances related thereto. 

6. This Release and Waiver of Lien has been executed voluntarily by the Contractor after receiving 
independent legal advice. 

7. All provisions of this Release are contractual and not merely recitals. 
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8. This Release is governed by the laws of the Province of British Columbia, and the parties agree to 
submit and attorn to the exclusive jurisdiction of any competent Count in British Columbia any 
dispute which involves or may involve the interpretation of this Release. 

 

IN WITNESS WHEREOF the Contractor has executed this Release and Waiver of Lien as of the (Insert 
Day) of (Insert Month), 2026 by its duly authorized officers. 

 
The Corporate Seal of      ) 
   (Insert Company Name)  ) 
 
was hereunto affixed in the presence of:   )   (C/S) 
       ) 
_________________________________  )  
Authorized Signatory   (Contractor)    ) 
        ) 
________________________________________ ) 
Authorized Signatory   (District Witness)    ) 
 

* If you do not have a corporate seal, simply write the word “Seal” beside your signature. 

  
    
 
  
 

 


